



June 16, 2025

TONI PRECKWINKLE
President

**Board of
Commissioners**

Frank J. Aguilar
Alma E. Anaya
Scott R. Britton
John P. Daley
Bridget Degnen
Bridget Gainer
Bill Lowry
Dr. Kisha E. McCaskill
Donna Miller
Stanley Moore
Josina Morita
Kevin B. Morrison
Sean M. Morrison
Michael Scott, Jr.
Tara S. Stamps
Maggie Trevor
Jessica Vásquez

**Interim General
Superintendent**

Eileen Figel

Mr. Thomas Conlon
Purchasing Agent
69 W. Washington St., Suite 2060
Chicago, IL 60602

Re: Contract No. 74000013936, Solicitation No. 23-80-010118 (19-80-67G-24E1)
RFQ Phase 3 Engineering Services Des Plaines River Trail Improvements - Bridge
over Union Pacific Railroad
Department of Planning and Development

Dear Mr. Conlon:

Per your request, the MWBE Utilization Plan for the above-referenced solicitation has been reviewed for compliance regarding the Minority and Women Owned Business Enterprises Ordinance and has been found to be responsive to the Professional Services aggregate goal of 35% MBE/WBE participation set forth for this contract.

Bidder: Bowman Consulting Group, Ltd.
Bid Amount: \$690,563.00

<u>MBE/WBE</u>	<u>Status</u>	<u>Dollar Amount</u>	<u>Commitment</u>
2IM Group, LLC.	MBE (9)- Cook County	\$ 20,716.89	3.00% D
Interra, Inc.	MBE (8)- City of Chicago	\$ 20,716.89	3.00% D
R.M. Chin & Associates, Inc.	<u>MWBE (8)- City of Chicago</u>	<u>\$ 200,263.27</u>	<u>29.00% D</u>
	TOTAL	\$ 241,697.05	35.00%

The vendor has met the Minority- and Women-owned Business Enterprise Ordinance via direct participation.

I have not been advised by the Requesting Department that other vendors are being recommended for contract award.

Sincerely,

Sergio Silva
Contract Compliance Administrator