



## Legislation Details (With Text)

---

**File #:** 17-0227      **Version:** 1      **Name:** Ujamaa Construction Inc., primary place of business Chicago, Illinois  
**Type:** Bid Recommendation      **Status:** Approved  
**File created:** 5/19/2017      **In control:** Finance Committee  
**On agenda:** 6/6/2017      **Final action:** 6/6/2017  
**Title:** PROPOSED BID RECOMMENDATION

Presented by: ARNOLD RANDALL, GENERAL SUPERINTENDENT

Department: Planning and Development

Request: Authorization for the Forest Preserve District of Cook County (the "Preserves") to enter into a construction contract with Ujamaa Construction Inc., primary place of business Chicago, Illinois, for Picnic Shelter Repairs at fifteen (15) locations (Busse Woods grove #26, Catherine Chevalier grove #1,2 and 3, Clayhole Woods, Country Lane Woods, Dam No. 1 Woods East #2, Dam No. 4 Woods East #2, Dan Ryan #11, Deer Grove #4, Forest Glen Woods, Lake Ave Woods East #1, Plum Creek #2, Somme Woods and Sunset Bridge Meadow).

Reason: Contract #17-80-42 Picnic Shelter repairs. The work includes, but is not limited to, lead-based paint removal, concrete ceiling panel patching, concrete ceiling panel replacement, roof removal and replacement, painting and other related work as specified in the plans & specifications.

Bid Opening Date: 5/12/2017

**Bid Results:**

| Firm                        | Base Bid     | Optional 1& 2 | Alternate 1&2  | Total        |
|-----------------------------|--------------|---------------|----------------|--------------|
| 1. Ujamaa Construction Inc. | \$345,000.00 | \$40,844.00*  | -\$32,500.00** | \$353,344.00 |
| 2. Genesis Construction     | \$545,224.00 | \$94,560.00*  | -51,620.00**   | \$588,164.00 |

\* Optional Additional Work items 1 and 2 (Somme Woods and Sunset Bridge Meadow)

\*\*Alternates 1 and 2 Credit for changing roof type.

Estimated Fiscal Impact: \$353,344.00

Contract Period: One hundred and fifty (150) days from notice to proceed

Account Name/Number: Land Improvements Accounts: 51009.560055, 51025.560055, 51026.560055, 51054.560055, 51055.560055, 51056.560055 and 51057.560055

District(s): 4, 6, 9, 10, 11, 14, 15 and 17

**Concurrence(s):**

The vendor has met the Minority and Women Business Enterprise Ordinance provision. The Chief Attorney and Chief Financial Officer have approved this item.

**Sponsors:**

**Indexes:** (Inactive) ARNOLD RANDALL, General Superintendent

**Code sections:**

**Attachments:**

| Date     | Ver. | Action By                  | Action  | Result |
|----------|------|----------------------------|---------|--------|
| 6/6/2017 | 1    | FPD Board of Commissioners | approve | Pass   |
| 6/6/2017 | 1    | Finance Committee          | approve | Pass   |

**PROPOSED BID RECOMMENDATION**

**Presented by:** ARNOLD RANDALL, GENERAL SUPERINTENDENT

**Department:** Planning and Development

**Request:** Authorization for the Forest Preserve District of Cook County (the “Preserves”) to enter into a construction contract with Ujamaa Construction Inc., primary place of business Chicago, Illinois, for Picnic Shelter Repairs at fifteen (15) locations (Busse Woods grove #26, Catherine Chevalier grove #1,2 and 3, Clayhole Woods, Country Lane Woods, Dam No. 1 Woods East #2, Dam No. 4 Woods East #2, Dan Ryan #11, Deer Grove #4, Forest Glen Woods, Lake Ave Woods East #1, Plum Creek #2, Somme Woods and Sunset Bridge Meadow).

**Reason:** Contract #17-80-42 Picnic Shelter repairs. The work includes, but is not limited to, lead-based paint removal, concrete ceiling panel patching, concrete ceiling panel replacement, roof removal and replacement, painting and other related work as specified in the plans & specifications.

**Bid Opening Date:** 5/12/2017

**Bid Results:**

| Firm                        | Base Bid     | Optional 1& 2 | Alternate 1&2  | Total        |
|-----------------------------|--------------|---------------|----------------|--------------|
| 1. Ujamaa Construction Inc. | \$345,000.00 | \$40,844.00*  | -\$32,500.00** | \$353,344.00 |
| 2. Genesis Construction     | \$545,224.00 | \$94,560.00*  | -\$1,620.00**  | \$588,164.00 |

\* Optional Additional Work items 1 and 2 (Somme Woods and Sunset Bridge Meadow)

\*\*Alternates 1 and 2 Credit for changing roof type.

**Estimated Fiscal Impact:** \$353,344.00

**Contract Period:** One hundred and fifty (150) days from notice to proceed

**Account Name/Number:** Land Improvements Accounts: 51009.560055, 51025.560055, 51026.560055, 51054.560055, 51055.560055, 51056.560055 and 51057.560055

**District(s):** 4, 6, 9, 10, 11, 14, 15 and 17

**Concurrence(s):**

The vendor has met the Minority and Women Business Enterprise Ordinance provision.

The Chief Attorney and Chief Financial Officer have approved this item.