



Legislation Details (With Text)

File #:	14-0335	Version:	1	Name:	All-Bry Construction Company, Burr Ridge, Illinois
Type:	Bid Recommendation	Status:		Status:	Approved
File created:	6/30/2014	In control:		In control:	Finance Committee
On agenda:	7/22/2014	Final action:		Final action:	7/22/2014
Title:	PROPOSED BID RECOMMENDATION				

Presented by: ARNOLD L. RANDALL, General Superintendent

Department: Planning and Development

Request: requesting authorization for the Forest Preserves of Cook County (the "Preserves") to enter into a contract with All-Bry Construction Company, Burr Ridge, Illinois, for building and site improvements at the Swallow Cliff Stairs in Palos Park.

Reason: Contract 13-80-01 G7R2 is for Warming Shelter Building and Site Improvements at Swallow Cliff Woods North. The proposed project is the development of a new warming shelter including, but not limited to, construction of a multi-use space, a concession area and flush toilets. The project also includes development of a patio, paths, utilities, landscaping, improvements to the overlook area located at the top of the hill and other related work as specified in the plans & specifications.

Bid Opening Date: 6/4/2014

Bid Results:

Firm	Base Bid
1. All-Bry Construction Company	\$1,564,000.00
2. Path Construction Co. Inc	\$1,667,600.00
3. Chicago Commercial Construction	\$1,682,323.53*
4. Plata Corporation	\$1,800,989.00
5. The Lombard Company	\$1,805,000.00
6. Friedler Construction	\$1,832,701.00**
7. Brown & Momem Inc.	\$2,431,500.00

* Chicago Commercial Construction's bid was read into the record as \$1,682,323.50, but after further examination, Chicago Commercial Construction made a mathematical error in their calculations. Their actual bid is \$1,682,323.53.

** Friedler Construction Co.'s bid was read into the record as \$1,820,800.00, but after further examination, Friedler Construction Co. made a mathematical error in their calculations. Their actual bid is \$1,832,701.00.

Estimated Fiscal Impact: \$1,564,000.00

Contract Period: Three Hundred (300) days from notice to proceed

Account Name/Number: Building Accounts 25-6710, 52-6710 and 54-6710 & Grant Account 10-6710

District: 17

Concurrence(s):

The vendor has met the Minority and Women Business Enterprise Ordinance provision.

The Comptroller and Chief Attorney have approved this item.

Sponsors:

Indexes: (Inactive) ARNOLD RANDALL, General Superintendent

Code sections:**Attachments:**

Date	Ver.	Action By	Action	Result
7/22/2014	1	FPD Board of Commissioners	approve	
7/22/2014	1	Finance Committee	approve	Pass

PROPOSED BID RECOMMENDATION

Presented by: ARNOLD L. RANDALL, General Superintendent

Department: Planning and Development

Request: requesting authorization for the Forest Preserves of Cook County (the “Preserves”) to enter into a contract with All-Bry Construction Company, Burr Ridge, Illinois, for building and site improvements at the Swallow Cliff Stairs in Palos Park.

Reason: Contract 13-80-01 G7R2 is for Warming Shelter Building and Site Improvements at Swallow Cliff Woods North. The proposed project is the development of a new warming shelter including, but not limited to, construction of a multi-use space, a concession area and flush toilets. The project also includes development of a patio, paths, utilities, landscaping, improvements to the overlook area located at the top of the hill and other related work as specified in the plans & specifications.

Bid Opening Date: 6/4/2014

Bid Results:

<u>Firm</u>	<u>Base Bid</u>
1. All-Bry Construction Company	\$1,564,000.00
2. Path Construction Co. Inc	\$1,667,600.00
3. Chicago Commercial Construction	\$1,682,323.53*
4. Plata Corporation	\$1,800,989.00
5. The Lombard Company	\$1,805,000.00
6. Friedler Construction	\$1,832,701.00**
7. Brown & Momem Inc.	\$2,431,500.00

* Chicago Commercial Construction’s bid was read into the record as \$1,682,323.50, but after further examination, Chicago Commercial Construction made a mathematical error in their calculations. Their actual bid is \$1,682,323.53.

** Friedler Construction Co.’s bid was read into the record as \$1,820,800.00, but after further examination, Friedler Construction Co. made a mathematical error in their calculations. Their actual bid is \$1,832,701.00.

Estimated Fiscal Impact: \$1,564,000.00

Contract Period: Three Hundred (300) days from notice to proceed

Account Name/Number: Building Accounts 25-6710, 52-6710 and 54-6710 & Grant Account 10-6710

District: 17

Concurrence(s):

The vendor has met the Minority and Women Business Enterprise Ordinance provision.

The Comptroller and Chief Attorney have approved this item.